

**CONSTRUCTION OF BROWARD HEALTH CORAL SPRINGS
ROBOTIC CENTER RFQ**

ADDENDUM NUMBER: THREE (3)

SEPTEMBER 20, 2019

THIS ADDENDUM IS ISSUED PRIOR TO THE ACCEPTANCE OF THE FORMAL RFQS. THE FOLLOWING CLARIFICATIONS, AMENDMENTS, ADDITIONS, DELETIONS, REVISIONS, AND MODIFICATION FORM A PART OF THE CONTRACT DOCUMENTS ONLY IN THE MANNER AND TO THE EXTENT STATED.

Please note that the deadline for RFQ submissions for the Construction of BHCS Robotic Center RFQ has been extended as indicated below:

REVISED DUE DATE: Prior to 3:00 P.M., Friday, October 11, 2019

RFQ OPENING: 10:00 A.M., Monday, October 14, 2019

END ADDENDUM NUMBER THREE