

**MOISTURE MITIGATION SERVICES AT RONALD MCDONALD HOUSE****REQUEST FOR QUOTATION**

**ADDENDUM NUMBER: THREE (3) JANUARY 6, 2022**  
**THIS ADDENDUM IS ISSUED PRIOR TO THE ACCEPTANCE OF THE FORMAL RFQ'S. THE FOLLOWING CLARIFICATIONS, AMENDMENTS, ADDITIONS, DELETIONS, REVISIONS, AND MODIFICATION FORM A PART OF THE CONTRACT DOCUMENTS ONLY IN THE MANNER AND TO THE EXTENT STATED.**

**NOTIFICATION**

Please note that the deadline for RFQ submissions has been extended as indicated below:

**REVISED DUE DATE: Prior to 3:00 PM Eastern Time, Tuesday, January 11, 2022**

**VIRTUAL RFQ OPENING: 9:30 AM Eastern Time, Wednesday, January 12, 2022**

**CLARIFICATION**

On GLE diagram wall schedule, the (green) should indicate wall removal from floor to ceiling, and the unmarked walls indicate uninfected areas and should not be removed. The unmarked areas should have been closely inspected during the time of the site visit walkthrough to verify accuracy of the GLE diagram.

**END ADDENDUM THREE**